REPUBLIC OF NAMIBIA

MINISTRY OF WORKS AND TRANSPORT

Engquiries: Mr. P. Muleka Private Bag 13341

Tel: 061-2088737 6719 Bell Street, Snyman Circle
Windhock
Namibia

EXTENSION AND UPGRADING OF LABOUR OFFICE AT OTJIWARONGO:
REQUEST FOR TERMS OF REFERENCE

Part 1. Background

The Ministry of Labour, Industrial Relations and Employment Creation will invite and seek
proposals from suitably qualified and reputable engineering firms to provide Electrical
Consultancy Services in the renovations and extension of the Otjiwarongo Labour Office in
Otjiwarongo, Namibia. The Terms of Reference have therefore been requested from the Ministry
of Works and Transport, Capital Projects Management.

The scope comprises of a reception, record room, strong room, three (3) board rooms, two (2)
offices for Labour Inspectors, two (2) offices for Employment Officers, three (3) arbitrators®
offices, four (4) offices for Labour Commissioners, two (2) consulting rooms, one (1) testing room,
store room, guard house, two (2) public toilets, staff toilets, kitchen, cleaner’s cupboard and
external work(palisade fence, parking, landscaping etc.), Procurement will be completed in strict
accordance with the Public Procurement Act of 2015.

Part 2. Search Criteria

Apart from the mandatory documentation as required by Public Procurement Bidding, (good
standing social security, infand revenue, company registration etc), the following additional
criteria is advised,




e Engineering practices to have proof of similar project experience on a minimum of at least
two projects.

e Firms to have a minimum number of one registered engineer fully registered with the
engineering Council of Namibian and be in good standing.

Part 3. Consulting Services

The Ministry of Labour, Industrial Relations and Employment Creation invites proposals from
registered and reputable professional consultancy service providers for a building construction
project which include documentation and construction supervision. The successful Electrical
Consultant will collaborate with the appointed team of other consultants, the Ministry of Works
and Transport and the Ministry of Labour, Industrial Relations and Employment Creation.

Part 4. Facilities to be provided by the Ministry of Labour, Industrial Relations and
Employment Creation

The Ministry of Labour, Industrial Relations and Employment Creation will ensure access to the
building when requested by the Consultant Team within a given notice of 24 hours. All related
documentation to enable the Engineer to complete their work will be provided.

Part 8. Contract Duration and Fees:
a. Duration Of Initial Contract

The duration of the contract is approximately for eighteen (18) months.

b. Payment

Payments will be made to the Service Providers based on progress of the work done, subject to the
Ministry of Labour, Industrial Relations and Employment Creation obtaining the invoices and
accompanying documents as required. All payments will be done in accordance with the
agreement between the consultants and client as per the Public Procurement Act 15 (Act No.5 of
2015). No advance payment shall be made,




Part 6. Electrical Engineering Deliverables

Full Professional Service will be required:

The Successful Consultant for the works to be done and appointed, must be a registered Electrical
Engineer as governed by the Engineering Profession Act No. 17 of 1986 as amended in 1991 to
provide professional engineering services related to the design, procurement and construction
supervision of the services required for the buildings to function.

The Consultant should execute the assignment with the highest level of professionalism and
diligence.
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Design Development y

Review the documentation programme with the other consultants

Incorporate the client's detailed requirements into building design

Incorporate the other consultants' designs into services design

iaise, co-operate and provide necessary information to the client, and other consultants
Obtain detailed project specific requirements of the local authority in order to ensure
understanding thereof

Prepare design development drawings (including draft technical details) and outline
specifications

Provide sufficient drawings and information to the quantity surveyor for the completion of
detailed estimates of construction cost where applicable

Review the design, costing and programme with the other consultants

Confirm the scope and complexity

Review the design and consult with Local Authorities and other statutory authorities
Develop the design, materials and components.

Documentation and Procurement

Preparation of designs, drawings, specifications and engineering schedules of quantities.
The drafting or adapting invitations to tender, tender conditions, forms of tender and
conditions of contract.

Analysis of tenders and submission of recommendations on the acceptance of tenders and
estimates of the cost of the works.

Prepare specifications for the works and agree preambles with the quantity surveyor when
applicable

Co-ordinate services and prepare necessary services co-ordination drawings

Review cost estimate with the quantity surveyor




Liaise, co-operate and provide necessary information to the other consultants

Complete construction documentation and proceed to call for tenders

Obtain offers for the execution of the works

Assist the Principal Agent in evaluating offers and in making recommendations on the award
of the building contract as required.

Construction Contract Administration

The drafting of the contract documents (Contract administration).

Preparation of any further plans, designs and drawings which may be necessary for the
carrying out of the works

[ssue construction documentation

Initiate and/or check sub-contract design and documentation as appropriate to ensure that it
complies with design requirements.

Inspect the works for conformity to the contract documentation

Administer and perform the duties and obligations assigned to the Electrical Engineer
Issuing instructions to contractors, co-ordination and general inspection of the execution of
the works for compliance with the contract.

Prepare interim payment valuations and submit same to quantity surveyor

Advice to the client regarding the inspection and testing of such materials and plant as are
usually inspected and tested.

Making arrangements for carrying out and witnessing of performance or acceptance tests on
site.

Check and approve subcontract shop drawings for design intent

Update and issue the drawings register.

Issue variation orders

Review and comment on operations and maintenance manuals, guarantees, certificates and
warranties,

Inspect the works and issue completion and defects lists

Making arrangements to provide the client, on completion of the engineering works, wnth such
record drawings and manuals as may be required for the operation and maintenance of the
engineering works, and preparing such documents as may be necessary to coordinate the
drawings and manuals provided.

Close-Out

Inspect and verify rectification of defects

Prepare relevant payment valuations and submit to quantity surveyor,
Prepare and / or procure operations and maintenance manuals, guarantees and warranties
Prepare and / or procure as-built drawings and documentation and submit to the Ministry of
Works and Transport for approval and archiving.

[ssue the completion certificate related to electrical services.




